
2023 Solar, Onshore Wind & Energy Storage RFP

Informational Webinar

• Your audio is muted.    

• Time is reserved at the end of the presentation to answer questions.  Please 

submit your questions using the Q&A feature. 

• For technical support, please use the Help feature in the upper right corner or the 

Q&A feature.

THE PROGRAM WILL BEGIN SHORTLY.
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➢ Welcome

➢ VCEA Summary & Progress

➢ Highlights & Notable Changes

➢ Acquisition RFP Overview

❑ Scope

❑ Process

❑ Key Considerations

➢ Q&A

2023 Solar, Onshore Wind & Energy Storage RFP
WEBINAR AGENDA
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1 DER = Distributed Energy Resources (as defined in the 2023 RFP)
2 Energy storage has interim goals:  250 MW by 2025, 1200 by 2030, 2700 by 2035
3 BTM = Behind-the-Meter

2023 Integrated Resource Plan
Driving the Clean Energy Transition

The Virginia Clean Economy Act
A multi-faceted approach to achieving a clean energy portfolio

▪ 100% zero-carbon generation by the end of 2045 with critical protections 
for reliability and low-income customers

▪ 75% of RECs from Virginia facilities starting in 2025

▪ Significant development of zero-carbon resources (24 GW by 2035)

▪ 16.1 GW solar/onshore wind
▪ Includes 1.1 GW of solar ≤ 3 MW per project (DER1)
▪ 65% company-owned, 35% PPAs
▪ 200 MW on previously developed sites
▪ Interim goals:

▪  3,000 MW by 2024
▪  6,000 MW by 2027 (cumulative)
▪ 10,000 MW by 2030 (cumulative)
▪ 16,100 MW by 2035 (cumulative)

▪ 5.2 GW offshore wind (3 GW by 2027)
▪ 2.7 GW energy storage2 (35% PPAs, 10% BTM3)

2023 Solar, Onshore Wind & Energy Storage RFP
The Integrated Resource Plan & Virginia Clean Economy Act (VCEA)

2023 Integrated Resource Plan

May 1st, 2023



2023 Solar, Onshore Wind & Energy Storage RFP
VCEA Progress To Date – Meeting Requirements
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Solar Facility

Energy Storage 
Facility▪ > 1.3 GWs of Energy Projects Approved

o Locations span the Commonwealth

▪ 29 Total Projects

▪ 26 Solar Projects
o 2 projects have been placed in service

o 4 represent DER projects
o 2 projects on previously developed sites
o 24 projects from the development community

▪ 3 Energy Storage Projects
o 2 projects from the development community

Clean Energy Program Highlights
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2023 Solar, Onshore Wind & Energy Storage RFP
Notable Highlights & Changes

➢ Quantity Target: Not specific – tied to RPS targets
➢ DER

❑ Allow co-located projects

❑ Accepting proposals at mechanical completion 

Scope

➢ Solar: $/WDC

➢ Storage & On-shore Wind: $/WAC
Pricing

➢ Fundamental Project Milestone Completed
➢ Checklist Requirements
➢ Ancillary Documents

➢ Exclusivity Agreement

➢ Purchase Agreement

Requirements

➢ Acquisition RFP: Combines Utility-Scale and Distributed Energy projects
➢ Year-Round RFP (an “Open RFP Process”): Preferred submission datesProcess
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2023 Solar, Onshore Wind & Energy Storage RFP
ACQUISITION SCOPE

▪ Solar/Onshore Wind
o Includes projects on previously developed sites

▪ Energy Storage
o Stand-alone or co-located with solar or onshore wind

o Co-located must have grid charging capabilities

▪ Must be located in Virginia
o May be outside Dominion Energy Virginia service territory if 

connected to PJM transmission infrastructure

▪ Anticipated Commercial Operation Date (COD)
▪ Provide for the right to purchase all development assets 

for 100% of the project’s proposed nameplate capacity

▪ Development fee
o Solar - $/Wdc

o Wind - $/Wac

o Energy Storage - $/Wac

Utility-Scale Solar, Onshore Wind & Energy Storage
Greater than 3 MW

▪ Solar
o Includes projects on previously developed sites

o Limited to maximum of 3 MW at the same contiguous 
location if proposal includes a 1MW facility

o Will accept Mechanically Complete (MC) projects
o Welcome rooftop and carport proposals
o Minimum facility capacity = 50 kW

▪ Must be located in Virginia
o Must be inside Dominion Energy Virginia service 

territory

▪ Anticipated Commercial Operation Date (COD)
▪ Provide for the right to purchase all development 

assets for 100% of the project’s proposed 
nameplate capacity

▪ Development fee
o $/Wdc

Distributed Energy Solar
3 MW or less
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2023 Solar, Onshore Wind & Energy Storage RFP
Previously Developed Project Sites

▪ VCEA mandates acquisition of at least 200 MW by 2035

▪ Seven types of previously developed sites per legislation

Brownfield

Parking Lot Canopy

Mining Site

Quarrying Site

LandfillParking Lot

Retail/lndustrial Site 

King’s Creek Solar
• 20 MW
• York County, VA
• Former fuel storage facility

Ivy Landfill Solar
• 3 MW
• Albemarle County, VA
• Former landfill
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2023 Solar, Onshore Wind & Energy Storage RFP
Process – Year-Round (Open RFP)

Issue RFP Evaluate 

Projects
Execute Agreements Submittal of Annual VA 

SCC Application
Begin 

Construction

Begin 

Operation

Bidder submits 
intent to bid 

registration and 
confidentiality 
agreement to 

RFP email

Company emails 
supplemental 

documents and 
executed 

confidentiality 
agreement to 

Bidder

Bidder makes 
notification to 
Company to 

submit Proposal 
to RFP email

Company 
provides 

SharePoint 
access and 
Purchase 

Agreement to 
Bidder

Bidder submits 
Proposal and 

signed 
Exclusivity 
Agreement 

through  
SharePoint to 

Company

Company 
evaluates 

Proposal (expect 
notification of 

evaluation 
within 60 days 
of submission)

Parties 
negotiate 
Purchase 

Agreement (if 
selected)

www.dominionenergy.com/DEVCleanEnergyRFP

1 2 3 4 5 6 7

Diligence to Execution ~ 8 
to 12 weeks

EPC Bid & Governance 
– up to 14 weeks

http://www.dominionenergy.com/DEVCleanEnergyRFP
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2023 Solar, Onshore Wind & Energy Storage RFP
Successful path to selection

Follow the Checklist for completeness and conformance
✓ Re-freshed and complete studies
✓ Complete Information Form Addendum
✓ Record of community engagement

Provide a realistic development plan
✓ Proposed in-service date is supported by development status
✓ Interconnection impact on project timeline is understood
✓ Design capacity (MWdc) is achievable and accounts for constraints, setbacks, buffers, stormwater controls

Project Agreements
✓ Executed exclusivity agreement
✓ Limited exceptions to the form agreement

Fundamental Project Milestones
✓ Interconnect status
✓ Land and easement control secured
✓ Local permit obtained
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2023 Solar, Onshore Wind & Energy Storage RFP
Energy Storage Acquisition Key Considerations

Storage Development Checklist Criteria Updates
▪ Spacing and Firewall Supplement

• Site plans must incorporate detailed 25’ or 50’ spacing and setback requirements as noted in the Supplement document, 
depending on MWh rating of containers / groupings of containers

• DEV has increased the container density cap for spacing from 6MWh to 8MWh

• 100’ setback requirement from property lines for projects >10MW in size

▪ Geotech Specs | Storage-specific boring requirements provided

▪ Size stormwater basins for BESS site plans using the VRRM Compliance Spreadsheet

▪ Developer responsible for completing all required checklist items for bid to be classified as conforming

RFP Storage Target / Acquisition Types / Use Cases and Technologies
▪ Target Sizes: 3MW min size | single site submissions (not aggregate sum of projects)

▪ Acquisition Types: Solar + Storage | Onshore Wind +  Storage | Standalone Energy Storage

▪ Technologies: 4HR Lithium-Ion AC BESS submission required, alternative technologies considered on case-by-
 case basis
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2023 Solar, Onshore Wind & Energy Storage RFP
Distribution Scale Solar Acquisition Key Considerations

Distribution Scale Specific Requirements
▪ Projects must be within Dominion Energy Virginia’s electric service territory

▪ Projects are limited to 3 MW or less at the same or contiguous location if proposal includes a 1MW facility

• Contiguous location: unbroken expanse of land which may be comprised of one or many separate 
and/or subdivided properties

▪ Mechanically Complete (MC) project proposals will be accepted

▪ The Virginia State the Virginia State Jurisdictional Interconnection process is separate and distinct

RFP Acquisition Target

▪ Target Size: 50kW – 3MW
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Q&A – Christine Sedlar, Moderator

➢ Todd Flowers – Director, Business Development

➢ Gary Payne – Manager, Business Development – 
Solar Acquisitions

➢ Brandon Martin – Manager, Business Development - 
Storage

➢ Austin Jones – Manager, Business Development - 
Distributed Energy Resources

➢ Amelia Boschen – Manager, Environmental Regulations

➢ Katie MacCormick – Supervisor, Environmental 
Regulations

➢ Aaron Jonas – Sr. Construction Project Manager, 
Interconnection

➢ Mark Walker – Director, Construction Projects – Solar

➢ Robert Hare – Manager, Construction Projects – Storage

➢ Blaine Garrett – Manager, Real Estate Enterprise

2023 Solar, Onshore Wind & Energy Storage RFP
Q&A PANEL

Email:
Acquisitions - DEVCleanEnergyRFP-Acquisition@dominionenergy.com

PPAs - DEVCleanEnergy4RFP-PPA@dominionenergy.com

Website:
www.dominionenergy.com/DEVCleanEnergyRFP

mailto:DEVCleanEnergyRFP-Acquisition@dominionenergy.com
mailto:DEVCleanEnergy4RFP-PPA@dominionenergy.com
http://www.dominionenergy.com/DEVCleanEnergyRFP
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